
CARDOZO SENIOR HIGH SCHOOL 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Description:  Built in 1916, the Cardozo High School facility was designed by William B. Ittner.  Originally called 
Central High School, the design and construction of the building was overseen by the Municipal Architect, Snowden 
Ashford.   Cardozo is on the National Register of Historic Places and so, it will be modernized to be consistent with its 
special historical status.  The building is in need of expanded gymnasium facilities, which may require an addition.  
The site is already constrained by topography, the existing building and the existing stadium.   
 
This project is the full modernization of Cardozo High School with additions of a natatorium and gym, in accordance 
with the Ed Specs will include; exterior restoration, roofing, systems replacement, ADA improvements, phased 
occupancy, technology enhancements, and sustainable design initiatives.   This will bring it up to 21st century DCPS 
standards for a school for 1100 students.  DCPS expects a modernized facility to have operational and efficient 
building systems, clean and maintainable interior finishes, bright and “healthy” classrooms and public spaces.  It 
should be flexible, functional and focused on both school and community needs.  DCPS believes that every child 
deserves to learn in an environment that supports the delivery of a high-quality education.   
 
Occupant Hours 
Cardozo Senior High School is open from 6:00 a.m. until 11:00 p.m. per day, Monday through Friday.  On-site 
engineering coverage is expected Monday through Friday 5:00 a.m. until 5:00 p.m., unless otherwise authorized by 
COTR. 
 
Chief Engineer 
The on-site Chief Engineer shall possess at least a valid 3rd Class Engineers license issued by the District 
of Columbia.   
 
Operation of Mechanical Equipment after Hours 
The Contractor shall be responsible for the operations of mechanical, electrical, and utility equipment at the Cardozo 
Senior High School at other than normal occupant work hours to prevent damage to the building, or building systems 
and equipment, due to freezing outdoor temperatures.  The Government considers these hours part of basic service 
and the Contractor will not be reimbursed for these hours. Additionally, the Contractor is responsible for ensuring the 
building temperature conditions are set properly prior to the end of the day (and adjust remotely as needed) to ensure 
appropriate comfort for any afterhours events, including but not limited to sporting events. 
 
Phase-in/Mobilization 
Contractor shall actively participate in the commissioning process and all training associated with this facility.  At a 
minimum, Key Personnel shall participate and Contractor shall determine what additional staff shall participate.  
Should commissioning on specific pieces of equipment transpired before contract award, Contractor shall be 



provided the same information by the District via DVD, written material, or verbal training; in either case, contractor is 
expected to have and obtain the knowledge and experience to operate all building equipment. 
 
Repair	
  Reimbursable	
  Deductible	
  Threshold:	
  $1,500.00	
  
 
Recognized Holidays 
The Government recognizes the following holidays: 
 
 1.  New Year's Day 
 2.  Martin Luther King's Birthday 
 3.  President's Day 
 4.  Memorial Day 
 5.  July 4th 
 6.  Labor Day 
 7.  Columbus Day 
 8.  Veteran's Day 
 9.  Thanksgiving Day 
 10. Christmas Day 
  
Note: Should a holiday fall on a weekend, the day designated by the Federal Government shall be recognized as the 
holiday.   
 
Property Data 

• School Name:    Cardozo Senior High School 
• Address:   1200 Clifton Street NW, Washington D.C 
• Ward:     1 
• School Capacity:  847 
• Current Enrollment:  650 

 
Construction Information 

• Construction Type:  Renovation / Adaptive re-use / Addition 
• Total Building Sq Footage: 354,000 sf 
• Garage:   Lot above ground 
• Substantial Completion: 07/15/2013  

 
 
LEED/ Sustainable Design Initiatives:   Cardozo SHS is planned to achieve LEED Silver certification in 
compliance with the US Green Building Council’s LEED for Schools 2009 rating system criteria.  Additional 
LEED funding is expected from the following sources; 
  

• ARRA Stimulus Funds - Green Roofs (TBD)  
 
 
Project Team  Firm  Program Manager 
- Program Manager DGS/DCPEP Teresa Luther and Darryl Somerville 

- Architects Hartman-Cox  

Grimm and Parker 

Lee Becker, Principal-In-Charge 

Stephen Parker, Principal-In-Charge 



- Contractor  GCS-Sigal Construction Kerric Baird, Senior Vice President, 

Taryn Morgan, Project Executive,  

Sarah Norman, Project Manager 

 


